For other particulars and conditions, please see Notification No. D1. 201-1302-33-34, dated the 3rd May 1934 of the Chief Conservator of Forests in Mysore, published on pages 563 to 567, Part VI of the *Mysore Gazette*, dated 10th May 1934.

K. REVANNA,
District Forest Officer.

ENGINEERING DEPARTMENT

BUILDINGS DIVISION, BANGALORE.

Notification dated 25th March 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 6th April 1935 (2 P.M.) for constructing quarters for the Superintendent, Central Jail, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees six hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Quarters for the Superintendent, Central Jail, Bangalore" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Mysore Circle, Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Transfer of works to third parties by selected contractors will not be countenanced by the department and in the case of any such attempt, the earnest money is liable to be forfeited at the discretion of the Superintending Engineer.

Abstract quantity for constructing quarters for the Superintendent, Central Jail, Bangalore.

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavating foundation and filling in basement	C.yds.		249	
2	Burnt stone jelly in lime mortar 2 : 1 in proportion	C.ft.		1,973	

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
3	Burnt stone (size) in mortar with bond stones, 6′ apart in foundations	C.ft.		4,038	
4	Burnt stone in mortar with bonds 6′ apart in basement	,,		1,385	
5	Burnt stone slabs 6″ thick top and face dressed and laid in mortar	S.ft.		1,097	
6	Burnt brick in lime mortar	C.ft.		5,042	
7	Teak wood doors with 4″x 5″ frames and panelled shutters with battens 1½″ thick, ¾″ thick planks with iron fittings, etc., complete ..	S.ft.		441	
8	Teak wood windows 3½″ x 5″ frames with glazed shutters, iron bars and iron fittings complete	,,		600	
9	Preparing and fixing ornamental R. C. Ventilators of 1″ thick of approved design ..	,,		112	
10	Burnt stone slabs 4″ to 5″ thick rough dressed and laid in mortar for lintels of doors and windows	,,		774	
11	Wire cut brick in mortar building pillars with bond slabs	C.ft.		223	
12	Tata's tested steel girders including fixing, hoisting etc., complete	Cwt.		26½	
13	Teak wood wrought and put up etc., complete..	C.ft.		308	
14	Madras Terrace flat as per specification complete	Sqr.		39·00	
15	Cornice 1 to 8″ with brick in mortar and mortar moulding	R.ft.		462	
16	Parapet wall with brick in mortar 9″ thick with cement casted ballustrated in pannels cutting with base and coping and covering with cement rounding 2½′ high	,,		500	
17	Mortar plastering	Sqr.		106·00	
18	Flooring with 3″ jelly concrete 1½″ thick jelly cement concrete, cement plastering mixed with fine red ochre cutting tiles of finished floors	,,		18·40	
19	Flooring with 1 line dressed burnt stone slabs over 3″ jelly concrete and cement pointing ..	,,		5·28	
20	White and colour washing 2 coats	,,		136·00	
21	Silicate painting white and green 2 coats ..	,,		30·00	
22	Wood oiling 2 coats	,,		30·00	
23	Cement ballustrated parapet wall with base and top in cement mortar and cement plastering complete	S.ft.		90	
24	Burnt stone in clay (in foundation and basement)	C.ft.		..	
25	Burnt brick in clay (Superstructure) ..	,,		..	

A. TANDONI RAO,
Executive Engineer.

SHIMOGA DIVISION.

Notification dated 21st March 1935.

It is hereby notified that the final measurements of work done for McGann Hospital at Shimoga by the late Contractor, Mr. Periaswamy will be taken on Thursday the 11th April 1935 at 9 A.M. by the Executive Engineer, Shimoga Division, or his representative.

All claimants who have interest in the property of the deceased contractor may be present on the above date and the said hour if they choose to.

Notification dated 22nd March 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 2 P.M. on Saturday the 13th April 1935 for constructing a new waste weir and protective works to Choradi Jondlukere, Register No. 296 of Kumsi Sub-Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

4. Each tender must be accompanied by a treasury chellan for having deposited a security deposit of Rs. 100 (one hundred) in the first instance and Rs. 100 (one hundred) more is to be credited to Treasury after tenders are accepted, as earnest money and be superscribed " Tender for constructing a new waste weir and protective works to Choradi Jondlukere, Register No. 296 of Kumsi Sub-Taluk " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Work should be according to Departmental specifications.

14. Transfer of works to other parties or subletting of contracts is prohibited.

15. Monthly progress should not be less than Rs. 1,000 and the work should be completed by the end of May 1935.

16. Cement will be supplied by the Department and the cost with centage recovered.

Abstract estimate for Constructing a New Waste Weir and Protective Works to Choradi Jondlukere, Register No. 296 of Kumsi Sub-Taluk.

Serial No.	Items of work	Per	Quantity	Rate	
				In figures	In words
1	Jungle clearing and removing trees and roots, etc, at the weir site	S.yd.	..		
2	Earth work excavation for foundation	C.yd.	129		
3	Stone jelly concrete in surki mortar	C.ft.	1,256		
4	Size stone in surki mortar including seven Miles lead	,,	1,258		
5	Removing the burnt stone slabs over the old weir crest and re-fixing them in surki mortar on the new weir crest including cement pointing the joints	S.ft.	132		

Serial No.	Items of work	Per	Quantity	Rate	
				In figures	In words
6	Cement concrete slabs	C.ft.	102		
7	Pointing with cement mortar	Sqr.	3·14		
8	Removing the earth from the foundation of apron and using the same to bund including one furlong lead and consolidation with watering and tamping	Cyd.	2,306		
9	Using the earth from walls of waste weir to bund including consolidation	,,	129		
10	Rough stone work new	,,	696		
11	Granting the apron with surki concrete ..	C.ft.	..		
12	Turfing the slopes	Sqr.	..		

B. KRISHNA RAO,
Executive Engineer.

KADUR DIVISION.

Notification dated 24th March 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, up to 2 P.M. on 15th April 1935, for the work of Constructing Sri Ganapathi Temple at Chikmagalur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikmagalur between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees Three hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for the work of Constructing Sri Ganapathi Temple at Chikmagalur," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond : in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office, in due course. No enquiries, regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders, will be returned.

Abstract estimate for Constructing Sree Ganapathi Temple at Chikmagalur.

Sl. No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
1	Excavating foundation and filling in basement..	C.yd.	0 4 6	102	29
2	Stone jelly concrete in mortar	C.ft.	0 4 6	509	143
3	Size stone in mortar for foundation	,,	0 5 0	1,597	500
4	Size stone in mortar superstructure	,,	0 6 0	1,732	650
5	Supplying and fixing burnt stone slabs 6″ thick 2 lines dressed over basement	S.ft.	0 14 0	494	432
6	Cut stone ornamental pillars of 10½′ high including base and capital	No.	40 0 0	4	160

No.	Items of work	Unit	Rate	Quantity	Cost
7	Teak wood framed doors with hinges etc., complete	S.ft.	1 12 0	91	159
8	Do windows with pannel shutters including Iron bars, etc., ...	,,	1 12 0	24	42
9	Cut stone ornamental perforated pannels ..	,,	3 0 0	76	228
10	Reinforced cement concrete works	C.ft.	1 8 0	480	720
11	Roofing over temple proper with 8" burnt stone slabs bottom dressed	S.ft.	1 0 0	149	149
12	Cement pointing exterior only	Sqr.	5 4 0	19.57	103
13	Mortar plastering interior only	,,	5 0 0	13.60	68
14	Flooring with burnt stone slabs 3" thick 2 line dressed and fixed on 3" concrete bed and cement pointed. Temple inside	,,	60 0 0	0.64	38
15	Cement mortar plastering over 3" concrete bed and cutting to tile pattern	,,	25 0 0	5.52	138
16	Cut stone work 3 line dressed lovey in front ..	S.ft.	2 8 0	70	175
17	Cut stone ornamental parapet 2' high in front ..	R.ft.	5 0 0	21	105
18	Brick masonry parapet with cornice at sides of gem of temple	,,	1 0 0	97	97
19	Ornamental nitch with Ganesha in front ..	Lump	sum Rupees		100
20	Constructing brick masonry Gopuram as per plan		do		1,150
21	Clearing site and levelling ground		do		50
22	Providing pipe connections		do		50
23	Forming cement concrete drain		do		50
24	Providing down water pipe		do		50
25	Centering charges for P. C. waste		do		125
26	Temporary establishment charges		do		100
27	Miscellaneous Charges such as ornamental works etc., ...		do		136
28	Contingencies at 5 %	..	..	..	253
	Total ..	..	..	..	6,000

L. A. H. WINCKLER,
Executive Engineer.

MEDICAL DEPARTMENT

OFFICE OF THE SUPERINTENDENT, MEDICAL STORES, MYSORE GOVERNMENT, BANGALORE CITY.

Notification dated 13th March 1935.

Notice is hereby given that the undermentioned unserviceable articles will be sold by public auction at 3 P.M., on Saturday the 27th April 1935 in the premises of the Medical Stores.

The full amount of the bid must be paid immediately and the thing removed then and there.

Serial No.	The names of articles	Number or Quantity	Serial No.	The names of articles	Number or Quantity
1	Bisturies, Scalpels and knives	62	7	Time pieces	8
2	Tins empty	1 lot	8	Chistles	6
3	Empty D. W. cases and Crates	1 ,,	9	Needles assorted ..	36
4	Unserviceable Medicines ..	1 ,,	10	Books on Medicines ..	46
5	Empty Bottles	1 ,,	11	Scissors assorted	56
6	Cork Screws	3	12	Snake bite outfit ..	2
			13	Apparatus hydrocele ..	6